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SECTION 01 00 00 

GENERAL REQUIREMENTS  

1.1 GENERAL INTENTION  

A. Contractor shall completely furnish ALL labor and materials to perform the work detailed in the 

Scope of Work in paragraph 1.2 below. 

B. Visits to the site by Bidders may be made only by appointment with the Medical Center Facility 

Manager.  

C. All employees of general contractor and subcontractors shall comply with VA security 

management program and obtain permission of the VA police, be identified by project and 

employer, and restricted from unauthorized access. 

D. Prior to commencing work, general contractor shall provide proof that a OSHA certified 

“competent person” (CP) (29 CFR 1926.20(b)(2) will maintain a presence at the work site 

whenever the general or subcontractors are present. 

E. Training: 

1. Beginning July 31, 2005, all employees of general contractor or subcontractors shall have the 

10-hour OSHA certified Construction Safety course for on-site staff and 30 additional hours 

for project superintendent (competent person) and /or other relevant competency training, as 

determined by VA CO with input from the ICRA.  

2. Submit training records of all such employees for approval before the start of work. 

1.2 STATEMENT OF BID ITEM(S)  

 

Scope Of Work: 
 
Provide all labor and material to remove and dispose of medical equipment, voltage (UPS) cabinets, 
ancillary electrical wiring, gutters, and storage shelving and racks from and renovate both rooms on the 4

th
 

floor of the main hospital Building 500, Rooms 4472 and 4474.  Contractor to field verify and coordinate 
with the VA Facility Manager at job site.  Contractor shall perform survey and circuit tracing to ensure all 
power is off prior to performing the demolition work, hire a professional Phillips medical equipment 
specialist for the demolition work such as CPTS (818)470-0079.  Refer to original electrical diagrams (VA 
MEDICAL-E1-Model, VA MEDICAL-E2-Model, VA MEDICAL-E3-Model).  It is very critical that contractor 
coordinate and schedule fully with hospital occupants below and above the work location, to minimize 
noise to a minimum for VA Patients/ Medical staff  and adhere to VA noise limitation requirements.  Note 
that the floor tile mastic contains asbestos, contractor shall coordinate fully with the VA environmental 
contractor and COTR for all work related to the floor tile mastic and have the environmental contractor 
abate, handle and dispose of all asbestos containing material.     

 

Room 4472 

 
1. Remove voltage cabinets 

2. Remove above wall channeling 

3. Eliminate conduit back to electrical panel  

4. Remove and dispose of gutters 
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5. Patch and paint walls (paint brand: Dunn Edwards and baseboard brand: Burke,  

Color: Ginger, 4 inches height) 

6. Renovate ceiling: 

o Replace ceiling tile (brand/color to be specified by VA) 

o Replace air grills in room (3) 

o Clean ceiling grid 

7. Add 1 quad outlet per wall 

8. Add 3 data drops, one to each wall (including conduit) 

9. Bring electrical wiring back to panel. 

 

 

 Room 4474 

 
1. Build scaffold/catwalk in interstitial space 

2. Remove bolts above and below bi-plane unit, that are securing bi-plane 

3. Remove empty Datel cabinets, dispose (9 tall cabinets and 5 short cabinets) 

4. The shelves that are on wheels/ casters will be relocated by VA personnel (refer to Attachment 2 - 

Mobile Shelves Typical).   De-install bi-plane unit, safely transfer out and dispose (sections must 

be less than 5000lb for the elevator to be able to safety carry) - Refer to Attachment 1 - 

Equipment and Ancillaries). 

 

1. Renovate flooring . Contractor shall coordinate all work with the VA environmental contractor and 

the COTR.   The tile mastic contains asbestos.  Once all flooring has been removed and tile 

mastic asbestos abated by the environmental contractor, contractor shall: 

 

a. Assess flooring 

b. Repair to level the floor (maintain structural integrity), refer to Attachments 3 and 4 - Level 

Floor Typical.  Prepare substrate surface by cleaning, sanding all contaminants, and 

creating rough profile free of dust and debris.  Use SikaTop 122 Plus or equal to level and 

top floor and create a strong bond without any cracks.  

c. Replace linoleum tile with Armstrong brand single seam floor, to match existing as close 

as possible as approved by the VA COTR or replace the entire floor tile if tile match can 

not be found. 

d. Add Burke baseboard, 4 inch 

2. Remove ¾ wall partition at entrance to room fix walls and paint. Room 4474E 

3. Patch and paint walls (paint brand: Dunn Edwards and baseboard brand: Burke, Color: Ginger, 4 

inches height) 

4. Label outlets (in reference to breaker) on Isolated power distribution breaker panel. 

5. Demolition of the trackers not included in scope 

6. Existing 4 LEG and 4LEF electrical panel boards to remain.   

 

4474C 
1. Remove hardware from counter top and cables/wiring.  

 

 Contractor to perform all necessary power disconnects feeding the Cath Lab Room, followed by 
all necessary dismantling to initiate the removal process. 

 Once all system components have been mechanically detached, prepare for removal. 
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 Remove and dispose of surgical lamps and accessories. Refer to Attachment 1 - Equipment and 
Ancillaries). 

 Remove all cabinetry in surgical room, control room and equipment room and dispose off 
properly.  Remove and dispose off the monitor in control room.       

 Dismantle equipment (Cover window pane or paint in control room). 
 
 
Contractor shall remove all power cable distribution to Bi-plane system and retract to main power panel’s 
distribution in attic. 

 

Equipment Disposal: 

 
 Contractor shall receive approval from VA COR and VA Material Management prior of disposal of 

US Government property and material. 

 Upon taking possession and/or equipment leaving the premises of VAGLA, Contractor shall 
assume all liability for proper disposal and/or recycling of metal scrap for equipment. 

 All materials will be separated, and those determined recyclable, will be recycled (i.e. copper wire, 
metal, lead, plastic).  Those materials deemed hazardous to the environment will be recycled 
and/or disposed meeting all of the VA, California State and local city of Los Angeles  
environmental laws. 
 

All construction materials shall be approved by the Government prior to delivery to job site.  Submit 3-
copies of material submittals and manufacturer shop drawings. 

Contractor shall provide all equipment submittals for approval by the VA.  Electrical submittals to be 
reviewed and stamped by a California Certified Electrical Engineer hired and paid for by the contractor. 

All work shall comply with the latest VA Specifications and design guidelines.  Upon close of construction 

provide red lined marked up As-Built drawings to VA Maintenance and Operations staff.  Contractor 
shall perform all necessary site investigations and attend routine construction meetings. 

1.3 CONSTRUCTION SECURITY REQUIREMENETS 

A. Security Plan: 

1. The security plan defines both physical and administrative security procedures that will remain 

effective for the entire duration of the project. 

2. The General Contractor is responsible for assuring that all sub-contractors working on the 

project and their employees also comply with these regulations. 

B. Security Procedures: 

1. General Contractor’s employees shall not enter the project site without appropriate badge.  

They may also be subject to inspection of their personal effects when entering or leaving the 

project site. 

2. For working outside the “regular hours” as defined in the contract, The General Contractor 

shall give 3 days notice to the Contracting Officer so that security arrangements can be 

provided for the employees.  This notice is separate from any notices required for utility 

shutdown described later in this section. 

3. No photography of VA premises is allowed without written permission of the Contracting 

Officer. 
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4. VA reserves the right to close down or shut down the project site and order General 

Contractor’s employees off the premises in the event of a national emergency.  The General 

Contractor may return to the site only with the written approval of the Contracting Officer. 

C.       Document Control: 

1. The General Contractor is responsible for safekeeping of project manual and other project 

information.  This information shall be shared only with those with a specific need to 

accomplish the project. 

2. Certain documents, sketches, videos or photographs and drawings may be marked “Law 

Enforcement Sensitive” or “Sensitive Unclassified”.  Secure such information in separate 

containers and limit the access to only those who will need it for the project.  Return the 

information to the Contracting Officer upon request. 

3. These security documents shall not be removed or transmitted from the project site without 

the written approval of Contracting Officer. 

4. All paper waste or electronic media such as CD’s and diskettes shall be shredded and 

destroyed in a manner acceptable to the VA. 

5. Notify Contracting Officer and Site Security Officer immediately when there is a loss or 

compromise of “sensitive information”. 

6. All electronic information shall be stored in specified location following VA standards and 

procedures using an Engineering Document Management Software (EDMS). 

a. Security, access and maintenance of all project drawings, both scanned and electronic 

shall be performed and tracked through the EDMS system. 

b. “Sensitive information” including drawings and other documents may be attached to e-

mail provided all VA encryption procedures are followed. 

D. Motor Vehicle Restrictions 

1. Vehicle authorization request shall be required for any vehicle entering the site and such 

request shall be submitted 24 hours before the date and time of access. Access shall be 

restricted to picking up and dropping off materials and supplies. 

2. Separate permits shall be issued for General Contractor and its employees for parking in 

designated areas only. 

1.4 FIRE SAFETY 

A. Applicable Publications: Publications listed below form part of this Article to extent referenced. 

Publications are referenced in text by basic designations only.  

1. American Society for Testing and Materials (ASTM): 

E84-2008 ............................. Surface Burning Characteristics of Building Materials 

2. National Fire Protection Association (NFPA): 

10-2006 ................................ Standard for Portable Fire Extinguishers 

30-2007 ................................ Flammable and Combustible Liquids Code 
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51B-2003 ............................. Standard for Fire Prevention During Welding, Cutting and Other 

Hot Work 

70-2007 ................................ National Electrical Code 

241-2004 .............................. Standard for Safeguarding Construction, Alteration, and 

Demolition Operations 

3. Occupational Safety and Health Administration (OSHA): 

29 CFR 1926 ....................... Safety and Health Regulations for Construction 

B. Fire Safety Plan: Establish and maintain a fire protection program in accordance with 29 CFR 

1926. Prior to start of work, prepare a plan detailing project-specific fire safety measures, 

including periodic status reports, and submit to  Project Engineer and Facility Safety Officer for 

review for compliance with contract requirements in accordance with Section 01 33 23, SHOP 

DRAWINGS, PRODUCT DATA AND SAMPLES Prior to any worker for the contractor or 

subcontractors beginning work, they shall undergo a safety briefing provided by the general 

contractor’s competent person per OSHA requirements. This briefing shall include information on 

the construction limits, VAMC safety guidelines, means of egress, break areas, work hours, 

locations of restrooms, use of VAMC equipment, etc. Documentation shall be provided to the 

Project Engineer that individuals have undergone contractor’s safety briefing. 

C. Site Access: Maintain free and unobstructed access to facility emergency services and for fire, 

police and other emergency response forces in accordance with NFPA 241. 

D. Separate temporary facilities, such as trailers, storage sheds, and dumpsters, from existing 

buildings and new construction by distances in accordance with NFPA 241. For small facilities 

with less than 6 m (20 feet) exposing overall length, separate by 3m (10 feet). 

E. Means of Egress: Do not block paths from exits to roads. Minimize disruptions and coordinate 

with Project Engineer and facility Safety Officer. 

F. Egress Routes for Construction Workers: Maintain free and unobstructed egress. Inspect daily. 

Report findings and corrective actions weekly to Project Engineer and facility Safety Officer. 

G. Fire Extinguishers: Provide and maintain extinguishers in construction areas and temporary 

storage areas in accordance with 29 CFR 1926, NFPA 241 and NFPA 10.  

H. Flammable and Combustible Liquids: Store, dispense and use liquids in accordance with 29 CFR 

1926, NFPA 241 and NFPA 30.  

I. Smoke Detectors: Prevent accidental operation. Remove temporary covers at end of work 

operations each day. Coordinate with Project Engineer and facility Safety Officer. 

J. Hot Work: Perform and safeguard hot work operations in accordance with NFPA 241 and NFPA 

51B. Coordinate with Project Engineer. Obtain permits from facility Safety Officer at least __48__ 

hours in advance.  
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K. Fire Hazard Prevention and Safety Inspections: Inspect entire construction areas weekly. 

Coordinate with, and report findings and corrective actions weekly to Project Engineer and facility 

Safety Officer. 

L. Smoking: Smoking is prohibited in and adjacent to construction areas inside existing buildings and 

additions under construction. In separate and detached buildings under construction, smoking is 

prohibited except in designated smoking rest areas. 

M. Dispose of waste and debris in accordance with NFPA 241. Remove from buildings daily. 

N. Perform other construction, alteration and demolition operations in accordance with 29 CFR 1926. 

O. If required, submit documentation to the Project Engineer that personnel have been trained in the 

fire safety aspects of working in areas with impaired structural or compartmentalization features. 

1.5 OPERATIONS AND STORAGE AREAS  

A. The Contractor shall confine all operations (including storage of materials) on Government 

premises to areas authorized or approved by the Contracting Officer. The Contractor shall hold 

and save the Government, its officers and agents, free and harmless from liability of any nature 

occasioned by the Contractor's performance. 

B. The Contractor shall, under regulations prescribed by the Contracting Officer, use only 

established roadways, or use temporary roadways constructed by the Contractor when and as 

authorized by the Contracting Officer. When materials are transported in prosecuting the work, 

vehicles shall not be loaded beyond the loading capacity recommended by the manufacturer of 

the vehicle or prescribed by any Federal, State, or local law or regulation. When it is necessary to 

cross curbs or sidewalks, the Contractor shall protect them from damage. The Contractor shall 

repair or pay for the repair of any damaged curbs, sidewalks, or roads.  

(FAR 52.236-10) 

C. Working space and space available for storing materials shall be as determined by the Project 

Engineer.  

D. Workmen are subject to rules of Medical Center applicable to their conduct.  

E. Execute work in such a manner as to interfere as little as possible with work being done by others. 

Keep roads clear of construction materials, debris, standing construction equipment and vehicles 

at all times.  

F Execute work so as to interfere as little as possible with normal functioning of Medical Center as a 

whole, including operations of utility services, fire protection systems and any existing equipment, 

and with work being done by others.  

1. Do not store materials and equipment in other than assigned areas.  

G. Utilities Services: Where necessary to cut existing pipes, electrical wires, conduits, cables, etc., of 

utility services, or of fire protection systems or communications systems (except telephone), they 

shall be cut and capped at suitable places where shown; or, in absence of such indication, where 
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directed by Project Engineer. All such actions shall be coordinated with the Utility Company 

involved:  

1. Whenever it is required that a connection fee be paid to a public utility provider for new 

permanent service to the construction project, for such items as water, sewer, electricity, gas 

or steam, payment of such fee shall be the responsibility of the Government and not the 

Contractor.  

H. Utilities Services: Maintain existing utility services for Medical Center at all times. Provide 

temporary facilities, labor, materials, equipment, connections, and utilities to assure uninterrupted 

services. Where necessary to cut existing water, steam, gases, sewer or air pipes, or conduits, 

wires, cables, etc. of utility services or of fire protection systems and communications systems 

(including telephone), they shall be cut and capped at suitable places where shown; or, in 

absence of such indication, where directed by Project Engineer.  

1. No utility service such as water, gas, steam, sewers or electricity, or fire protection systems 

and communications systems may be interrupted without prior approval of Project Engineer. 

Electrical work shall be accomplished with all affected circuits or equipment de-energized. 

When an electrical outage cannot be accomplished, work on any energized circuits or 

equipment shall not commence without the Medical Center Director’s prior knowledge and 

written approval.  

2. Contractor shall submit a request to interrupt any such services to Project Engineer, in writing, 

48 hours in advance of proposed interruption. Request shall state reason, date, exact time of, 

and approximate duration of such interruption.  

3. Contractor will be advised (in writing) of approval of request, or of which other date and/or 

time such interruption will cause least inconvenience to operations of Medical Center. 

Interruption time approved by Medical Center may occur at other than Contractor's normal 

working hours.  

4. Major interruptions of any system must be requested, in writing, at least 15 calendar days 

prior to the desired time and shall be performed as directed by the Project Engineer.  

5. In case of a contract construction emergency, service will be interrupted on approval of 

Project Engineer. Such approval will be confirmed in writing as soon as practical.  

I. To minimize interference of construction activities with flow of Medical Center traffic, comply with 

the following:  

1. Keep roads, walks and entrances to grounds, to parking and to occupied areas of buildings 

clear of construction materials, debris and standing construction equipment and vehicles.  

2. Method and scheduling of required cutting, altering and removal of existing roads, walks and 

entrances must be approved by the Project Engineer.  

N. Coordinate the work for this contract with other construction operations as directed by Project 

Engineer.  
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1.6 INFECTION PREVENTION MEASURES 

A. Implement the requirements of VAMC’s Infection Control Risk Assessment (ICRA) team. ICRA 

Group may monitor dust in the vicinity of the construction work and require the Contractor to take 

corrective action immediately if the safe levels are exceeded. 

B. Establish and maintain a dust control program as part of the contractor’s infection preventive 

measures in accordance with the guidelines provided by ICRA Group.  Prior to start of work, 

prepare a plan detailing project-specific dust protection measures, including periodic status 

reports, and submit to Project Engineer and Facility ICRA team for review for compliance with 

contract requirements in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT 

DATA AND SAMPLES.  

1. All personnel involved in the construction or renovation activity shall be educated and trained 

in infection prevention measures established by the medical center. 

C. Medical center Infection Control personnel shall monitor for airborne disease (e.g. aspergillosis) 

as appropriate during construction. A baseline of conditions may be established by the medical 

center prior to the start of work and periodically during the construction stage to determine impact 

of construction activities on indoor air quality. In addition: 

1. In case of any problem, the medical center, along with assistance from the contractor, shall 

conduct an environmental assessment to find and eliminate the source. 

D. In general, following preventive measures shall be adopted during construction to keep down dust 

and prevent mold.  

1. Dampen debris to keep down dust. 

2. Do not perform dust producing tasks within occupied areas without the approval of the Project 

Engineer.  

E. Final Cleanup: 

1. Upon completion of project, or as work progresses, remove all construction debris from above 

ceiling, vertical shafts and utility chases that have been part of the construction. 

2. Perform HEPA vacuum cleaning of all surfaces in the construction area. This includes walls, 

ceilings, cabinets, furniture (built-in or free standing), partitions, flooring, etc. 

3. All new air ducts shall be cleaned prior to final inspection. 

1.7 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND 

IMPROVEMENTS  

A. The Contractor shall preserve and protect all structures, equipment, and vegetation (such as 

trees, shrubs, and grass) on or adjacent to the work site, which are not to be removed and which 

do not unreasonably interfere with the work required under this contract. The Contractor shall only 

remove trees when specifically authorized to do so, and shall avoid damaging vegetation that will 

remain in place. If any limbs or branches of trees are broken during contract performance, or by 
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the careless operation of equipment, or by workmen, the Contractor shall trim those limbs or 

branches with a clean cut and paint the cut with a tree-pruning compound as directed by the 

Contracting Officer.  

B. The Contractor shall protect from damage all existing improvements and utilities at or near the 

work site and on adjacent property of a third party, the locations of which are made known to or 

should be known by the Contractor. The Contractor shall repair any damage to those facilities, 

including those that are the property of a third party, resulting from failure to comply with the 

requirements of this contract or failure to exercise reasonable care in performing the work. If the 

Contractor fails or refuses to repair the damage promptly, the Contracting Officer may have the 

necessary work performed and charge the cost to the Contractor. 

(FAR 52.236-9) 

C. Refer to FAR clause 52.236-7, "Permits and Responsibilities," which is included in General 

Conditions. A National Pollutant Discharge Elimination System (NPDES) permit is required for this 

project. The Contractor is considered an "operator" under the permit and has extensive 

responsibility for compliance with permit requirements. VA will make the permit application 

available at the (appropriate medical center) office. The apparent low bidder, contractor and 

affected subcontractors shall furnish all information and certifications that are required to comply 

with the permit process and permit requirements. Many of the permit requirements will be satisfied 

by completing construction as shown and specified. Some requirements involve the Contractor's 

method of operations and operations planning and the Contractor is responsible for employing 

best management practices. The affected activities often include, but are not limited to the 

following: 

- Designating areas for equipment maintenance and repair; 

- Providing waste receptacles at convenient locations and provide regular collection of wastes; 

- Locating equipment wash down areas on site, and provide appropriate control of wash-

waters; 

- Providing protected storage areas for chemicals, paints, solvents, fertilizers, and other 

potentially toxic materials; and 

- Providing adequately maintained sanitary facilities. 

1.8 RESTORATION  

A. Remove, cut, alter, replace, patch and repair existing work as necessary to install new work. 

Except as otherwise shown or specified, do not cut, alter or remove any structural work, and do 

not disturb any plumbing, steam, gas, or electric work without approval of the Project Engineer. 

Existing work to be altered or extended and that is found to be defective in any way, shall be 

reported to the Project Engineer before it is disturbed. Materials and workmanship used in 

restoring work, shall conform in type and quality to that of original existing construction, except as 

otherwise shown or specified.  
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B. Upon completion of contract, deliver work complete and undamaged. Existing work disturbed or 

removed as a result of performing required new work, shall be patched, repaired, reinstalled, or 

replaced with new work, and refinished and left in as good condition as existed before 

commencing work.  

C. At Contractor's own expense, Contractor shall immediately restore to service and repair any 

damage caused by Contractor's workmen to existing piping and conduits, wires, cables, etc., of 

utility services or of fire protection systems and communications systems (including telephone) 

which are indicated on drawings and which are not scheduled for discontinuance or 

abandonment.  

D. Expense of repairs to such utilities and systems not shown on drawings or locations of which are 

unknown will be covered by adjustment to contract time and price in accordance with clause 

entitled "CHANGES" (FAR 52.243-4 and VAAR 852.236-88) and "DIFFERING SITE 

CONDITIONS" (FAR 52.236-2) of Section 00 72 00, GENERAL CONDITIONS.  

1.9 AVAILABILITY AND USE OF UTILITY SERVICES  

A. The Government shall make all reasonably required amounts of utilities available to the 

Contractor from existing outlets and supplies, as specified in the contract. The Contractor shall 

carefully conserve any utilities furnished without charge.  

B. The Contractor, at Contractor's expense and in a workmanlike manner satisfactory to the 

Contracting Officer, shall install and maintain all necessary temporary connections and distribution 

lines, and all meters required to measure the amount of electricity used for the purpose of 

determining charges. Before final acceptance of the work by the Government, the Contractor shall 

remove all the temporary connections, distribution lines, meters, and associated paraphernalia.  

C. Electricity (for Construction and Testing):  

1. Obtain electricity by connecting to the Medical Center electrical distribution system.  

D. Water (for Construction and Testing): Furnish temporary water service. 

1. Obtain water by connecting to the Medical Center water distribution system. Provide reduced 

pressure backflow preventer at each connection. Water is available at no cost to the 

Contractor.  

2. Maintain connections, pipe, fittings and fixtures and conserve water-use so none is wasted. 

Failure to stop leakage or other wastes will be cause for revocation (at Project Engineer's 

discretion) of use of water from Medical Center's system.  

1.10 TESTS  

A. Conduct final tests required in various sections of specifications in presence of an authorized 

representative of the Contracting Officer. Contractor shall furnish all labor, materials, equipment, 

instruments, and forms, to conduct and record such tests.  

- - - E N D - - - 


